STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 09/ 05 I N SHASTA COUNTY NEAR LAKEHEAD FROM 08/ 10/ 05
CONTRACT NUMBER 02- 387504 SACRAMENTO RI VER BRIDGE TO 1.6 KM CONTRACT CODE "A '
LOCATI ON 02- SHA- 5- R40. 4/ R44. 4 SQUTH OF DOG CREEK BRI DGE 101 CONTRACT | TEMS
REHABI LI TATE ROADWAY FEDERAL AlID ACI M 005-8(326)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 6. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HA22 13, 350, 000 TOTAL NUMBER OF WORKI NG DAYS 160
NUMBER OF Bl DDERS 2 ENG NEERS EST 12,113,931.50 AMOUNT UNDER 665, 510. 50 PERCENT UNDER EST 5. 49
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 11, 448, 421. 00 2 J F SHEA CONSTRUCTI ON | NC 530 246-4292
00769989
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
2 12, 626, 701. 70 1 TULLI'S INC 530 241-5105
00295418
P O BOX 493416 FAX 530 241-5570

REDDI NG CA 96049



02- 387504
02- SHA-5-R4
08/ 09/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 10/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ANTI GO CONSTRUCTI ON
BA SE ID

APEX FENCE COVPANY
ANDERSON CA

APPLY A LINE I NC
ANDERSON CA

JERRY LEE FORD
REDDI NG CA

KENTS O L SERVI CE
STOCKTON CA

M AND S ENVI RONVENTAL

REDDI NG CA

NORWOCOD CONSTRUCTI ON

BYRON CA

TERRY HANSEN ELECTRI C

REDDI NG CA

TRAFFI C SOLUTI ONS | NC

REDDI NG CA 96002

| TEM5 48 AND 49

| TEM 52

CRASH CUSHI ONS AND METAL BEAM GUARD RAI L

STRI PI NG MARKI NG AND RUMBLE STRI P

DRAI NAGE AND ROCK SLOPE PROTECTI ON

FABRIC, AL, PAVING ASPHALT AND PAVEMENT RElI NFORCI NG FABRI C

ERCSI ON CONTROL

| TEMS 65 THRU 67

I TEM5 96 THRU 100

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS



02- 387504 Bl D245

02- SHA- 5- R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 09/ 05 08/ 10/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE COVPANY MARKI NG, METAL BEAM GUARD RAI L AND CONSTRUCTI ON AREA SI GNS

ANDERSON CA
APPLY A LI NE TRAFFI C MARKI NG
ANDERSON CA
BLACK BEAR CONSTRUCTI ON | NC I TEMS 12, 13, 28, 42, 53, 55 THRU 57 AND 101 ( PARTI AL)
CORNI NG CA
NORWOCD CONSTRUCTI ON EDGE DRAI NS
BRYON CA
TERRY HANSEN ELECTRI C ELECTRI CAL

REDDI NG CA



02- 387504 Bl D245

02- SHA- 5- R4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
08/ 09/ 05 08/ 10/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 160 560. 00 89, 600. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 5, 000. 00 5, 000. 00
5 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 3 1, 200. 00 3, 600. 00
6 074033 TEMPORARY CONSTRUCTI ON ENTRANCE EA 9 2, 800. 00 25, 200. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 27,720.00 27,720. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 195, 000. 00 195, 000. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 160 3. 60 22,176. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 300 38. 00 11, 400. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUWVP SUM 26, 000. 00 26, 000. 00
12 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,980 36. 00 107, 280. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 455. 00 54, 600. 00
14 (S) 034796 PORTABLE RADAR TRAI LER EA 2 5, 400. 00 10, 800. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 1, 260 18. 00 22,680. 00
16 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 160 9. 00 28, 440. 00
STRI PE
17 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 3, 000 4.70 14, 100. 00
18 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 86 67. 00 5,762. 00
19 150742 REMOVE ROADSI DE SI GN EA 150 78. 00 11, 700. 00
20 150748 REMOVE ROADSI DE SI GN PANEL EA 5 336. 00 1, 680. 00
21 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 250 13. 00 16, 250. 00
22 150805 REMOVE CULVERT M 2.4 1, 200. 00 2, 880. 00
23 150820 REMOVE | NLET EA 6 1, 120. 00 6, 720. 00
24 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 1,801 13. 00 23,413.00
25 152672 PLASTI C PI PE LINER (538 MM Q. D.) M 74 67. 00 4,958. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M 42,600 1.75 74, 550. 00
27 153221 REMOVE CONCRETE BARRI ER M 100 91. 00 9, 100. 00
28 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 1,801 12. 00 21,612. 00
29 034797 REMOVE CRASH CUSHI ON ( TYPE CAT) EA 4 448. 00 1, 792. 00
30 (S) 156590 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 1, 700. 00 1, 700. 00
31 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 22,000. 00 22,000. 00
32 190101 ROADWAY EXCAVATI ON VB 900 89. 00 80, 100. 00
33 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 10, 000. 00 10, 000. 00
34 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG TONN 3, 140 15.00 47, 100. 00
35 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 11 504. 00 5, 544.00
36 (S) 203014 FI BER ( EROSI ON CONTRCL) KG 2,030 1.00 2,030. 00



02- 387504 Bl D245

02- SHA- 5- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 09/ 05 08/ 10/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 10 465. 00 4, 650. 00

38 (S) 203040 SEED ( EROSI ON CONTROL) KG 210 81. 00 17, 010. 00

39 (S) 203056 COWERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 270 2.00 540. 00

40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTRQL) KG 380 3. 00 1, 140. 00

41 260201 CLASS 2 AGGREGATE BASE VB 490 60. 00 29, 400. 00

42 260210 AGGREGATE BASE ( APPROACH SLAB) VB 28 398. 00 11, 144. 00

43 390152 ASPHALT CONCRETE TONN 36, 300 80. 00 2,904, 000. 00

44 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 21, 500 80. 00 1, 720, 000. 00

45 391031 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 19 1, 000. 00 19, 000. 00
REI NFORCI NG FABRI C)

46 393001 PAVEMENT REI NFORCI NG FABRI C M2 18, 300 2.34 42,822.00

47 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 2, 540 12.75 32, 385. 00
AREA)

48 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 1, 810 5. 00 9, 050. 00

49 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 1, 050 5. 00 5, 250. 00

50 394054 SHOULDER RUMBLE STRI P STA 240 135. 00 32, 400. 00
(AC, GROUND- I N | NDENTATI ONS)

51 401100 REPLACE CONCRETE PAVEMENT VB 3,270 247.00 807, 690. 00

52 415101 CRACK EXI STI NG CONCRETE PAVEMENT M2 58, 800 .30 17, 640. 00

53 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 264 1, 678. 00 442, 992. 00
(TYPE R)

54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.8 2, 300. 00 11, 040. 00

55 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 35 2,663. 00 93, 205. 00

56 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 1, 801 21. 50 38, 721. 50

57 (S) 519117 JONT SEAL (MR 30 MV M 100 67. 00 6, 700. 00

58 566011 ROADSI DE SI GN - ONE POST EA 110 555. 00 61, 050. 00

59 566012 ROADSI DE SI GN - TWO POST EA 32 779. 00 24, 928. 00

60 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 532. 00 2, 660. 00
METHOD)

61 568023 I NSTALL ROADSI DE SI GN EA 13 2, 010. 00 26, 130. 00
(LAM NATED WOOD BOX POST)

62 664003 200 MM CORRUGATED STEEL PI PE M 3 746. 00 2, 238. 00
(1.63 MV THI

63 664019 600 MM CORRUGATED STEEL Pl PE M 13 520. 00 6, 760. 00
(1.63 MV THI

64 664027 750 MM CORRUGATED STEEL PI PE M 15 586. 00 8, 790. 00
(1.63 MV THI CK)

65 680933 200 MM PERFORATED PLASTI C M 9, 030 124. 00 1,119, 720. 00

Pl PE UNDERDRAI N



02- 387504 Bl D245

02- SHA- 5- R4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 09/ 05 08/ 10/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
66 681134 80 MM PLASTI C Pl PE (EDGE DRAI N) M 12, 800 62. 25 796, 800. 00
67 681137 80 MM PLASTI C Pl PE ( EDGE DRAI N OUTLET) M 2,270 73.55 166, 958. 50
68 700657 900 MM CORRUGATED STEEL Pl PE | NLET M 7 4,785.00 33, 495. 00
(1.63 MV THI CK)
69 721011 ROCK SLOPE PROTECTI ON VB 1.7 1, 120. 00 1, 904. 00
(BACKI NG NO. 2, METHOD B)
70 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) VB 62 563. 00 34, 906. 00
71 729010 ROCK SLOPE PROTECTI ON FABRI C MR 100 2. 00 200. 00
72 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 588 6. 50 3,822.00
73 (S) 801371 4.9 M METAL GATE EA 2 6, 700. 00 13, 400. 00
74 820108 DELI NEATOR ( CLASS 2) EA 530 50. 00 26, 500. 00
75 820114 KI LOVETER POST MARKER EA 15 73.00 1, 095. 00
76 820118 GUARD RAI LI NG DELI NEATOR EA 25 17.00 425. 00
77 820134 OBJECT MARKER (TYPE P) EA 7 73.00 511. 00
78 820151 OBJECT MARKER ( TYPE L-1) EA 12 73. 00 876. 00
79 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 1, 180 67.00 79, 060. 00
80 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 3, 920. 00 31, 360. 00
81 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 5 784. 00 3, 920. 00
82 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 8 2,200. 00 17, 600. 00
83 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 6, 200. 00 24, 800. 00
84 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 4 1, 120. 00 4, 480. 00
85 (S) 839605 CRASH CUSHI ON ( REACT 9SCBS) EA 1 61, 600. 00 61, 600. 00
86 839703 CONCRETE BARRI ER ( TYPE 60C) M 74 783. 00 57, 942. 00
87 839705 CONCRETE BARRI ER ( TYPE 60E) M 32 1, 547. 00 49, 504. 00
88 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 100 90. 00 9, 000. 00
89 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 17, 200 .78 13, 416. 00
( SPRAYABLE)
90 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 16, 800 1.18 19, 824. 00
91 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 290 4.00 5, 160. 00
92 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 580 3.00 1, 740. 00
(BROKEN 3.66 M- 0.92 M
93 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 14, 000 .73 10, 220. 00
(BROKEN 10.98 M- 3.66 M
94 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 580 1.00 580. 00
(BROKEN 5.18 M- 2.14 M
95 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 2,770 14. 00 38, 780. 00
96 (S) 860401 LI GHTI NG LS LUMP SUM 296, 800. 00 296, 800. 00
97 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 56, 000. 00 56, 000. 00



02- 387504 Bl D245

02- SHA- 5- R4 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
08/ 09/ 05 08/ 10/ 05
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
98 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 20, 160. 00 20, 160. 00
99 (S) 860990 CLOSED CI RCU T TELEVI SI ON SYSTEM LS LUWP SUM 52, 640. 00 52, 640. 00
100 (S) 862026 LI GHTI NG ( AREA) LS LUMP SUM 246, 400. 00 246, 400. 00
101 999990 MOBI LI ZATI ON LS LUWVP SUM 765, 000. 00 765, 000. 00

TOTAL 11, 448, 421. 00



02- 387504 Bl D245

02- SHA- 5- R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
08/ 09/ 05 08/ 10/ 05
| TEM SECOND
Bl D AMOUNT

1 5, 000. 00 5000. 00

2 100. 00 16000. 00

3 5, 000. 00 5000. 00

4 10, 000. 00 10000. 00

5 2, 000. 00 6000. 00

6 1, 000. 00 9000. 00

7 25, 000. 00 25000. 00

8 350, 000. 00 350000. 00

9 3.20 19712. 00
10 34. 00 10200. 00
11 45, 000. 00 45000. 00
12 45. 00 134100. 00
13 200. 00 24000. 00
14 15, 000. 00 30000. 00
15 16. 00 20160. 00
16 8. 00 25280. 00
17 4.20 12600. 00
18 60. 00 5160. 00
19 200. 00 30000. 00
20 100. 00 500. 00
21 5. 00 6250. 00
22 1, 050. 00 2520. 00
23 1, 000. 00 6000. 00
24 36. 00 64836. 00
25 800. 00 59200. 00
26 6. 00 255600. 00
27 200. 00 20000. 00
28 9. 00 16209. 00
29 400. 00 1600. 00
30 1, 500. 00 1500. 00
31 22, 000. 00 22000. 00
32 100. 00 90000. 00
33 10, 000. 00 10000. 00
34 30. 00 94200. 00
35 450. 00 4950. 00
36 .89 1806. 70
37 414.50 4145. 00
38 72.38 15199. 80
39 1.85 499. 50




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

02- 387504
02- SHA-5-R4
08/ 09/ 05

4200.
3158100.
1892000.
209.
45750.
25400.
8145.
4725.
28800.
1137960.
44100.
422400.
9801.
101500.
106259.
13000.
38500.
22400.
1125.
41600.
1998.
6019.
7845.
1002330.
711040.
149025.
29904.
510.
31186.
1000.
3234.
12000.
19610.
630.
375.
490.

480.

SUMMARY

OF

REMA/
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DDERS

Bl D245
PACE 9
08/ 10/ 05



02- 387504 Bl D245

02- SHA- 5- R4 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
08/ 09/ 05 08/ 10/ 05
| TEM SECOND
Bl D AMOUNT

79 60. 00 70800. 00
80 3, 500. 00 28000. 00
81 700. 00 3500. 00
82 1, 900. 00 15200. 00
83 5, 500. 00 22000. 00
84 1, 000. 00 4000. 00
85 55, 000. 00 55000. 00
86 1, 200. 00 88800. 00
87 1, 600. 00 51200. 00
88 80. 00 8000. 00
89 .70 12040. 00
90 1.05 17640. 00
91 3.00 3870. 00
92 2.50 1450. 00
93 .65 9100. 00
94 .65 377.00
95 12. 00 33240. 00
96 265, 000. 00 265000. 00
97 50, 000. 00 50000. 00
98 18, 000. 00 18000. 00
99 47, 000. 00 47000. 00
100 220, 000. 00 220000. 00
101 1, 000, 000. 00 1000000. 00

TOT 12, 626, 701. 70



